SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 181 CONTRACT ID : R -28031-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 9.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 54.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
11 303-01180 COMPACTED AGGREGATE, NO. 53 17,194.000 TON
12 304-07783 HMA PATCHING, TYPE D 2,500.000 TON
13 306-08033 MILLING, ASPHALT, 1 IN. 1,179,811.000 SYS
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 89,324.000 SYS
15 306-08043 MILLING, TRANSITION 7,490.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-09046 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm-PWL 43,827.000 TON
18 401-09049 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm-PWL 61,506.000 TON
19 406-05520 ASPHALT FOR TACK COAT 297.500 TON
20 606-07484 MILLED HMA SHOULDER CORRUGATIONS 571,297.000 LFT
21 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 12.200 TON
22 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 2.000 EACH
23 612-60410 DRILLED HOLE FOR UNDERSEAL 204.000 EACH
24 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 28,422.000 LFT
26 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
27 801-06710 FLASHING ARROW SIGN 720.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 720.000 DAY
30 805-05406 DATA COLLECTION SITE 1.000 EACH
31 805-05905 ATR STATION- 4 LANE 1.000 EACH
32 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 71,413.000 LFT
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 348,742.500 LFT
34 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 17,500.000 LFT
35 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 3,040.000 LFT
36 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 348,742.500 LFT
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4,262.000 EACH

38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4,262.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2
CALL ORDER 201 CONTRACT ID : R -28120-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFETY REVISIONS
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 4,185.000 SYS
11 202-02241 GUARDRAIL, REMOVE 907.000 LFT
12 202-04089 SIGN, SHEET, REMOVE 4.000 EACH
13 202-93741 GUARD RAIL END TREATMENT, REMOVE 1.000 EACH
14 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 386.000 LFT
15 202-95027 IMPACT ATTENUATOR, REMOVE 1.000 EACH
16 202-96022 CONCRETE FOUNDATION, REMOVE 4.000 EACH
17 202-99626 FOUNDATION FOR SIGNING, REMOVE 1.000 EACH
18 203-02000 EXCAVATION, COMMON 7,052.000 CYS
19 203-02070 BORROW 1,874.000 CYS
20 205-03371 SEDIMENT, REMOVE 50.000 CYS
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 87.000 TON
22 205-06937 TEMPORARY SILT FENCE 2,858.000 LFT
23 207-08263 SUBGRADE TREATMENT, TYPE IA 9,924.000 SYS
24 211-07454 STRUCTURE BACKFILL 8.330 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,644.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 329.000 SYS
27 401-07332 QC/QA-HMA, 1, 76, SURFACE, 9.5 mm 160.000 TON
28 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 608.000 TON
29 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 993.000 TON
30 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 452.000 TON
31 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 3,057.000 TON
32 401-08338 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 1,308.000 TON
33 402-07453 HMA FOR TEMPORARY PAVEMENT 122.000 TON
34 406-05520 ASPHALT FOR TACK COAT 7.840 TON
35 406-07772 EXTRUDED POLYMERIC ASPHALT JOINT COMPOUND 8,598.000 LFT
36 601-01115 GUARDRAIL, W BEAM, 1 FT. 6.75 IN. SPACING 12.500 LFT
37 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
38 601-05999 CURVED TERMINAL END 1.000 EACH
39 601-07050 GUARDRAIL END TREATMENT, OS, RESET 1.000 EACH
40 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 843.800 LFT
41 601-99106 GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING 25.000 LFT
42 615-06505 MONUMENT, B 5.000 EACH
43 615-06510 MONUMENT, C 2.000 EACH
44 615-06515 MONUMENT, D 1.000 EACH
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
46 621-02770 EROSION CONTROL BLANKET 16,990.000 SYS
47 621-06545 FERTILIZER 1.400 TON
48 621-06553 SEED MIXTURE, R 596.760 LBS
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CALL ORDER 201 CONTRACT ID : R -28120-A
LETTING DATE :

SECTION NO. 0001 SAFETY REVISIONS

49 621-06565 MULCHING MATERIAL 7.000 TON
50 621-06574 SODDING 1,088.000 SYS
51 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 4,547.000 LFT
52 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 283.000 LFT
53 718-06528 OUTLET PROTECTOR, 1 11.000 EACH
54 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 4,547 .000 LFT
55 718-52610 AGGREGATE FOR UNDERDRAINS 410.000 CYS
56 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,350.000 LFT
57 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,664.000 LFT
58 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
60 801-06710 FLASHING ARROW SIGN 60.000 DAY
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07118 BARRICADE, 111-A 12.000 LFT
63 802-03821 SIGN, SHEET WITH LEGEND 2.000 EACH
64 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 48.150 LFT
65 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 98.920 LFT
66 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
67 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 1.000 EACH
68 802-91122 SIGN, GROUND MOUNTED, RESET 1.000 EACH
69 804-06771 DELINEATOR POST, FLEXIBLE 48.000 EACH
70 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 4.000 EACH
71 807-02603 LIGHT STANDARD, RELOCATE 4.000 EACH
72 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 68.000 LFT
73 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 285.000 LFT
74 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 410.000 LFT
75 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,957.000 LFT
76 808-06716 LINE, REMOVE 4,000.000 LFT
77 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 920.000 LFT
78 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 89.000 LFT
79 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 24.000 LFT
80 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
81 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
82 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 40.000 EACH
83 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 33.000 EACH

84 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,476.000 LFT
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CALL ORDER : 233 CONTRACT ID : R -28651-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001  MEDIAN CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 14.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 56.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01405 CONTAMINATED SOIL, REMOVE AND DISPOSE 4,924.000 m3
12 202-02240 PAVEMENT REMOVAL 273.000 m2
13 202-02271 HEADWALL, REMOVE 8.000 EACH
14 202-02273 CENTER CURB, CONCRETE, REMOVE 99.000 m2
15 202-02278 CURB, CONCRETE, REMOVE 182.000 m

16 202-02279 CURB AND GUTTER, REMOVE 387.000 m

17 202-52710 SIDEWALK, CONCRETE, REMOVE 963.000 m2
18 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 76.000 EACH
19 202-91385 INLET, REMOVE 28.000 EACH
20 202-91840 FENCE, CHAIN LINK, REMOVE 28.000 m

21 202-93047 MANHOLE, REMOVE 7.000 EACH
22 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 58.000 EACH
23 202-96133 PIPE, REMOVE 673.000 m

24 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
25 203-02000 EXCAVATION, COMMON 9,447.000 m3
26 205-03371 SEDIMENT REMOVE 255.000 m3
27 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 87.000 Mg
28 205-06933 TEMPORARY DITCH INLET PROTECTION 67.000 EACH
29 205-06937 TEMPORARY SILT FENCE 1,530.000 m

30 207-08268 SUBGRADE TREATMENT, TYPE IV 19,221.000 m2
31 211-07454 STRUCTURE BACKFILL 9,850.000 m3
32 213-08058 FLOWABLE BACKFILL 3,223.000 m3
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,947.000 Mg
34 302-06464 SUBBASE FOR PCCP 37.000 m3
35 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 1,594.000 Mg
36 306-08034 MILLING, ASPHALT, 38 mm 29,264.000 m2
37 306-08041 MILLING, PCCP 1,352.000 m2
38 306-08043 MILLING, TRANSITION 1,015.000 m2
39 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 4,727.000 Mg
40 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 10,574.000 Mg
41 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 8,220.000 Mg
42 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 4,315.000 Mg
43  402-07441 HMA BASE, TYPE B 10.000 Mg
44  402-07453 HMA FOR TEMPORARY PAVEMENT 28.000 Mg
45 406-05520 ASPHALT FOR TACK COAT 34.000 Mg
46 603-91304 FENCE, WOOD, RESET 28.000 m
47 604-06070 SIDEWALK, CONCRETE 7,102.000 m2
48 604-07900 CURB RAMP, CONCRETE, F 120.000 m2



SCHEDULE OF PAY ITEMS PAGE 5

CALL ORDER : 233 CONTRACT ID : R -28651-B
LETTING DATE :

SECTION NO. 0001 MEDIAN CONSTRUCTION

49 604-07901 CURB RAMP, CONCRETE, G 7.000 m2
50 604-07902 CURB RAMP, CONCRETE, H 129.000 m2
51 604-44251 STEPS, CONCRETE 7.240 m3
52 605-06120 CURB, CONCRETE 107.000 m
53 605-06140 CURB AND GUTTER, CONCRETE 3,908.000 m
54 605-06255 CENTER CURB, D, CONCRETE 96.000 m2
55 605-92578 CURB WALK, CONCRETE 141.000 m2
56 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 20.000 m
57 610-07486 HVMA FOR APPROACHES, TYPE A 1,286.000 Mg
58 610-07712 PCCP FOR APPROACHES, 150 mm 8,424.000 m2
59 611-06497 MAILBOX ASSEMBLY, SINGLE 36.000 EACH
60 611-06498 MAILBOX ASSEMBLY, DOUBLE 19.000 EACH
61 611-95023 MAILBOX ASSEMBLY, RESET 1.000 EACH
62 615-06490 RIGHT OF WAY MARKER 81.000 EACH
63 615-06496 PARKING BARRIER 5.000 EACH
64 615-06500 MONUMENT, A 23.000 EACH
65 615-06505 MONUMENT, B 3.000 EACH
66 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
67 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
68 615-97768 PARKING BARRIER, RESET 5.000 EACH
69 616-02320 GEOTEXTILES 108.000 m2
70 616-06451 RIPRAP, UNIFORM 100.000 Mg
71 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
72 621-06545 FERTILIZER 1.210 Mg
73 621-06557 SEED MIXTURE, T 413.000 kg
74 621-06560 MULCHED SEEDING, U 2,941.000 m2
75 621-06567 WATER 167.000 kL
76 621-06575 SODDING, NURSERY 14,974.000 m2
77 622-05623 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, 900 mm OR 14.000 EACH
78 715-04855 PIPE END SECTION, 1050 mm 1.000 EACH
79 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 430.800 m
80 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 5,751.000 m
81 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,815.100 m
82 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 634.000 m
83 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 278.800 m
84 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 744 .800 m
85 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 583.600 m
86 715-05157 PIPE, TYPE 2, CIRCULAR, 825 mm 165.000 m
87 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 347.700 m
88 715-08283 PCCP FOR STRUCTURE INSTALLATION 1,084.000 m2
89 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 597.000 Mg
90 715-44240 CONCRETE, A, STRUCTURES 13.600 m3
91 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
92 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 2,000.000 m
93 718-52610 AGGREGATE FOR UNDERDRAINS 1,306.000 m3
94 720-03481 MANHOLE, H4, MODIFIED 2.000 EACH
95 720-04182 CASTING, 4 1.000 EACH

96 720-04666 CATCH BASIN 2.000 EACH
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CALL ORDER : 233 CONTRACT ID : R -28651-B
LETTING DATE :

SECTION NO. 0001 MEDIAN CONSTRUCTION

97 720-04720 MANHOLE, H 3.000 EACH
98 720-04720 MANHOLE, H 4.000 EACH
99 720-07301 INLET TYPE HA 4.000 EACH
100 720-44000 CASTING, ADJUST TO GRADE 13.000 EACH
101 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
102 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 2.000 EACH
103 720-45030 INLET, E7 2.000 EACH
104 720-45035 INLET, F7 1.000 EACH
105 720-45235 CATCH BASIN, E7 32.000 EACH
106 720-45335 CATCH BASIN, E7, MODIFIED 2.000 EACH
107 720-45405 MANHOLE, B4 3.000 EACH
108 720-45410 MANHOLE, C4 28.000 EACH
109 720-45415 MANHOLE, D4 1.000 EACH
110 720-45510 MANHOLE, C4, MODIFIED 5.000 EACH
111 720-45515 MANHOLE, D4, MODIFIED 1.000 EACH
112 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 1.000 m

113 720-91973 MANHOLE, H4 10.000 EACH
114 720-92025 MANHOLE, D2 8.000 EACH
115 720-92492 MANHOLE, B 1.000 EACH
116 720-92605 MANHOLE, K2, MODIFIED 1.000 EACH
117 720-93409 INLET, B15, MODIFIED 5.000 EACH
118 720-93411 INLET, C15, MODIFIED 14.000 EACH
119 720-94157 MANHOLE, C 9.000 EACH
120 720-94612 MANHOLE, K4 5.000 EACH
121 720-94713 CATCH BASIN, C15, MODIFIED 9.000 EACH
122 720-95164 CATCH BASIN, B15, MODIFIED 2.000 EACH
123 720-98174 INLET, B15 33.000 EACH
124 720-98555 INLET, C15 12.000 EACH
125 720-99416 CATCH BASIN, B15 1.000 EACH
126 720-99417 CATCH BASIN, C15 47.000 EACH
127 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 108.000 EACH
128 801-01506 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR) 8.000 EACH
129 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
130 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 22,123.000 m

131 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 25,450.000 m

132 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 318.000 m

133 801-06640 CONSTRUCTION SIGN, A 140.000 EACH
134 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
135 801-06710 FLASHING ARROW SIGN 1,020.000 DAY
136 801-06775 MAINTAINING TRAFFIC LUMP LUMP
137 801-07119 BARRICADE, 111-B 643.000 m

138 801-94295 SIGNAL HEAD, RELOCATE 20.000 EACH
139 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 231.600 m

140 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 43.690 m2

141 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 9.460 m2

142 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 8.000 EACH
143 805-01842 HANDHOLE, SIGNAL 24.000 EACH

144 805-01879 SIGNAL SERVICE 2.000 EACH
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CALL ORDER : 233 CONTRACT ID : R -28651-B
LETTING DATE :

SECTION NO. 0001 MEDIAN CONSTRUCTION

145 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
146 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 16.000 EACH
147 805-02373 INTERCONNECT CABLE, FIBER OPTIC 1,008.000 m
148 805-02438 COMMUNICATION TELEMETRY INTERCONNECT INTERFACE PANEL 2.000 EACH
149 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,963.000 m
150 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
151 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 13.000 EACH
152 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 6.000 EACH
153 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 3.000 EACH
154 805-78370 PEDESTRIAN PUSH BUTTON 16.000 EACH
155 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
156 805-78420 DISCONNECT HANGER 8.000 EACH
157 805-78467 SIGNAL CABLE, 3C 8GA. 30.000 m
158 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,124.000 m
159 805-78485 SIGNAL CABLE, 5C 14GA. 549.000 m
160 805-78490 SIGNAL CABLE, 7C 14GA. 979.000 m
161 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,097.000 m
162 805-78785 SIGNAL DETECTOR HOUSING 20.000 EACH
163 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,026.000 m
164 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
165 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 8.000 EACH
166 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 1,350.000 m
167 805-86930 INSULATING LINK, NOT WATERPROOFED 80.000 EACH
168 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 20.000 EACH
169 805-96014 SAW CUT, FULL DEPTH 204.000 m
170 805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 2,500.000 m
171 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 600.000 m
172 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 40.000 EACH
173 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 40.000 EACH
174 807-86605 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT 5.000 EACH
175 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 35.000 EACH
176 807-86910 CONNECTOR KIT, UNFUSED 40.000 EACH
177 807-86915 CONNECTOR KIT, FUSED 40.000 EACH
178 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 140.000 EACH
179 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 40.000 EACH
180 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,041.000 m
181 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,395.000 m
182 808-06716 LINE, REMOVE 6,805.000 m
183 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 720.000 m
184 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 5,499.000 m
185 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 174.000 m
186 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 152.000 m
187 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 660.000 m
188 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 66.000 EACH
189 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 42.000 EACH
190 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH

191 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 629.000 m
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CALL ORDER 291 CONTRACT ID : R -29160-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 203-02000 EXCAVATION, COMMON 16,383.000 CYS
9 205-02224 TEMPORARY EROSION AND SEDIMENT CONTROL, PERIMETER PROTECTION 725.000 LFT
10 205-04931 SEDIMENT TRAP 4.000 EACH
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 158.800 TON
12 206-51220 EXCAVATION, WET 2,033.000 CYS
13 207-08265 SUBGRADE TREATMENT, TYPE I1A 1,376.800 SYS
14 207-08267 SUBGRADE TREATMENT, TYPE I111A 4,189.000 SYS
15 211-07454 STRUCTURE BACKFILL 360.400 CYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,337.800 TON
17 303-03096 RIVER ROCK 7.700 TON
18 303-07449 COMPACTED AGGREGATE, NO. 73 1,987.300 TON
19 402-07433 HMA SURFACE, TYPE B 279.000 TON
20 402-07438 HMA INTERMEDIATE, TYPE B 611.500 TON
21 406-05520 ASPHALT FOR TACK COAT 3.000 TON
22 603-06045 FENCE, CHAIN LINK, 48 IN. 160.000 LFT
23 610-07487 HMA FOR APPROACHES, TYPE B 638.000 TON
24 615-06490 RIGHT OF WAY MARKER 25.000 EACH
25 615-06505 MONUMENT, B 4.000 EACH
26 616-02320 GEOTEXTILES 1,633.000 SYS
27 616-06451 RIPRAP, UNIFORM 908.000 TON
28 616-07266 COIR ROLL 336.000 LFT
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
30 621-03307 STRIPPING TOPSOIL 685.000 CYS
31 621-03909 SEED MIXTURE, NATIVE 38.000 LBS
32 621-06545 FERTILIZER 1.140 TON
33 621-06553 SEED MIXTURE, R 306.000 LBS
34 621-06565 MULCHING MATERIAL 5.600 TON
35 621-06567 WATER 4.200 KGAL
36 621-06570 TOP SOIL 100.000 CYS
37 621-06574 SODDING 334.000 SYS
38 621-06575 SODDING, NURSERY 339.000 SYS
39 621-07109 WATER PUMPING LUMP LUMP
40 622-05605 PLANT, ANNUAL 100.000 EACH
41 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 27.000 EACH
42 622-05647 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN. 23.000 EACH
43 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
44 622-91786 SEEDLING 96.000 EACH
45 704-09031 ARTICULATING CONCRETE MATTRESS 591.000 SYS
46 714-06660 WINGWALL 823.000 SYS
47 714-26714 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 8 FT. 110.000 LFT

48 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN. 4.000 EACH
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CALL ORDER 291 CONTRACT ID : R -29160-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 188.000 LFT
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07118 BARRICADE, 111-A 120.000 LFT
56 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 22.000 LFT
57 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 18.000 SFT
58 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 113.000 LFT
59 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,164.000 LFT
60 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,398.000 LFT
61 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 90.000 LFT

62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH



SCHEDULE OF PAY ITEMS PAGE 10
CALL ORDER : 341 CONTRACT ID : RS-28631-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-07039 FIELD OFFICE, B 12.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 1,154.000 LFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 975.000 SYS
11 202-74035 SIGN, REMOVE 1.000 EACH
12 303-01180 COMPACTED AGGREGATE, NO. 53 500.000 TON
13 304-07491 HMA PATCHING, TYPE C 7,250.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 264 ,668.000 SYS
15 306-08038 MILLING, ASPHALT, 4 IN. 6,906.000 SYS
16 306-08043 MILLING, TRANSITION 2,540.000 SYS
17 306-08432 MILLING, APPROACH 13,244.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-09050 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm-PWL 21,836.000 TON
20 402-07439 HMA INTERMEDIATE, TYPE C 1,520.000 TON
21 402-07452 HMA, TYPE C, WEDGE AND LEVEL 250.000 TON
22 406-05520 ASPHALT FOR TACK COAT 78.000 TON
23 604-06070 SIDEWALK, CONCRETE 440.000 SYS
24 604-07896 CURB RAMP, CONCRETE, B 257.000 SYS
25 604-07899 CURB RAMP, CONCRETE, E 70.000 SYS
26 604-07900 CURB RAMP, CONCRETE, F 108.000 SYS
27 604-07903 CURB RAMP, CONCRETE, K 19.000 SYS
28 605-06090 CURB, INTEGRAL, CONCRETE 725.000 LFT
29 605-06120 CURB, CONCRETE 428.000 LFT
30 610-07488 HMA FOR APPROACHES, TYPE C 1,093.000 TON
31 621-06574 SODDING 10.000 SYS
32 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
33 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 14,475.000 LFT
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 14,475.000 LFT
36 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
37 801-06710 FLASHING ARROW SIGN 160.000 DAY
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 100.000 DAY
40 802-76055 SIGN POST, A 10.000 LFT
41 802-94715 SIGNS, SHEET, REMOVE AND RESET LUMP LUMP
42 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 60,552.000 LFT
43 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 6,055.000 LFT
44 805-78785 SIGNAL DETECTOR HOUSING 40.000 EACH
45 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 19,040.000 LFT
46 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 10.000 EACH
47 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 18,931.000 LFT
48 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 76,995.000 LFT
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CALL ORDER : 341 CONTRACT ID : RS-28631-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 2,508.000 LFT
50 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 2,588.000 LFT
51 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 7,397.000 LFT
52 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 57,612.000 LFT
53 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 365.000 LFT
54 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 1,695.000 LFT
55 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,588.000 LFT
56 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 179.000 EACH
57 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 156.000 EACH
58 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH
59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,350.000 EACH
60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,408.000 EACH
61 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 8,443.000 LFT

62 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 3,246.000 LFT
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CALL ORDER : 365 CONTRACT ID : RS-28835-C
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02241 GUARDRAIL, REMOVE 25.000 LFT
11 202-93741 GUARD RAIL END TREATMENT, REMOVE 24.000 EACH
12 203-02070 BORROW 120.000 CYS
13 203-02080 LINEAR GRADING 10.000 MILE
14 303-01180 COMPACTED AGGREGATE, NO. 53 1,200.000 TON
15 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
16 304-07490 HMA PATCHING, TYPE B 1,201.000 TON
17 305-60400 COMPACTED AGGREGATE FOR PATCHING 20.000 TON
18 306-08033 MILLING, ASPHALT, 1 IN. 163,436.000 SYS
19 306-08043 MILLING, TRANSITION 1,920.000 SYS
20 306-08432 MILLING, APPROACH 9,024.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 13,606.000 TON
23 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 22,678.000 TON
24 406-05520 ASPHALT FOR TACK COAT 85.000 TON
25 601-06035 GUARDRAIL, RESET 250.000 LFT
26 601-94689 GUARDRAIL END TREATMENT, OS 24.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 25.000 LFT
28 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 24.000 EACH
29 610-07487 HMA FOR APPROACHES, TYPE B 2,691.000 TON
30 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 26.000 TON
31 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
32 612-60410 DRILLED HOLE FOR UNDERSEAL 429.000 EACH
33 615-06505 MONUMENT, B 6.000 EACH
34 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,380.000 LFT
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,190.000 LFT
38 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 450.000 LFT
41 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 56.000 LFT
42 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 102,689.000 LFT
43 808-06716 LINE, REMOVE 506.000 LFT
44 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 9,170.000 LFT
45 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 48,360.000 LFT
46 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 313.000 LFT

47 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,229.000 EACH
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CALL ORDER 371 CONTRACT ID : RS-29172-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 6.000 MOS
2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 303-52309 COMPACTED AGGREGATE FOR SHOULDER, O, 53 390.000 TON
7 304-07489 HVMA PATCHING, TYPE A 131.000 TON
8 306-08034 MILLING, ASPHALT, 1 1/2 IN. 31,264.000 SYS
9 306-08043 MILLING, TRANSITION 350.000 SYS
10 306-08432 MILLING, APPROACH 1,907.000 SYS
11 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 2,462.000 TON
12 401-93793 WEDGE AND LEVELING 100.000 TON
13 402-07432 HMA SURFACE, TYPE A 118.000 TON
14 406-05520 ASPHALT FOR TACK COAT 10.000 TON
15 610-07486 HMA FOR APPROACHES, TYPE A 157.000 TON
16 616-06451 RIPRAP, UNIFORM 100.000 TON
17 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,605.000 LFT
18 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,605.000 LFT
19 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 804-06771 DELINEATOR POST, FLEXIBLE 25.000 EACH
22 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 679.000 LFT
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 21,400.000 LFT
24 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 18,045.000 LFT
25 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 12.000 LFT

26 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 216.000 LFT



SCHEDULE OF PAY ITEMS PAGE 14
CALL ORDER : 401 CONTRACT ID : B -28447-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE WIDENING
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 325.000 SYS
8 202-02241 GUARDRAIL, REMOVE 790.000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-51822 BRIDGE DECK OVERLAY, REMOVE 489.000 SYS
11 203-02000 EXCAVATION, COMMON 294.000 CYS
12 203-02070 BORROW 914.000 CYS
13 206-51220 EXCAVATION, WET 160.000 CYS
14 206-51225 EXCAVATION, DRY 96.000 CYS
15 211-06467 AGGREGATE FOR END BENT BACKFILL 7.400 CYS
16 211-07454 STRUCTURE BACKFILL 180.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,904.000 TON
18 302-07455 DENSE GRADED SUBBASE 76.000 CYS
19 306-08043 MILLING, TRANSITION 664.000 SYS
20 402-07433 HVMA SURFACE, TYPE B 59.000 TON
21 402-07438 HVMA INTERMEDIATE, TYPE B 50.000 TON
22 402-07441 HMA BASE, TYPE B 219.000 TON
23 406-05521 ASPHALT FOR TACK COAT 2,374.000 SYS
24 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
26 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 463.000 LFT
28 604-07902 CURB RAMP, CONCRETE, H 11.000 SYS
29 604-91531 SIDEWALK, CONCRETE, 4 IN. 134.000 SYS
30 605-06120 CURB, CONCRETE 256.000 LFT
31 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 462.000 SYS
32 610-07487 HMA FOR APPROACHES, TYPE B 302.000 TON
33 616-02320 GEOTEXTILES 24.000 SYS
34 616-06405 RIPRAP, REVETMENT 90.000 TON
35 621-06559 MULCHED SEEDING, R 1,350.000 SYS
36 701-03753 PILE, CONCRETE, STEEL SHELL ENCASED, 0.209 IN., 14 IN. 590.000 LFT
37 702-51005 CONCRETE, A, SUBSTRUCTURE 71.100 CYS
38 702-51015 CONCRETE, B, FOOTINGS 69.800 CYS
39 702-51863 FIELD DRILLED HOLE IN CONCRETE 150.000 EACH
40 703-08247 EMBEDDED GALVANIC ANODE 376.000 EACH
41 703-51030 REINFORCING STEEL 9,522.000 LBS
42 703-51032 REINFORCING STEEL, EPOXY COATED 58,878.000 LBS
43 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 109.000 EACH
44 704-51002 CONCRETE, C, SUPERSTRUCTURE 165.600 CYS
45 706-06339 RAILING, PF-1 120.000 LFT
46 706-06342 RAILING, PS-1 120.000 LFT
47 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 2.000 EACH
48 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 2.000 EACH
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CALL ORDER : 401 CONTRACT ID : B -28447-A
LETTING DATE :

SECTION NO. 0001 BRIDGE WIDENING

49 706-51020 CONCRETE, C, RAILING 14.300 CYS
50 708-51813 PNEUMATICALLY PLACED MORTAR 50.000 SFT
51 709-51821 SURFACE SEAL LUMP LUMP
52 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 28.000 LFT
53 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 235.000 LFT
54 715-05407 PIPE, END BENT DRAIN, 6 IN. 50.000 LFT
55 715-05595 PIPE EXTENSION, CIRCULAR, 15 IN. 5.000 LFT
56 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
57 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
58 720-45015 INLET, A8 2.000 EACH
59 720-45410 MANHOLE, C4 1.000 EACH
60 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 100.000 SFT
61 722-51842 BRIDGE DECK OVERLAY 629.000 SYS
62 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 4.300 CYS
63 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 400.000 SFT
64 722-60824 SURFACE MILLING 489.000 SYS
65 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
66 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 490.000 LFT
67 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,234.000 LFT
68 801-06640 CONSTRUCTION SIGN, A 33.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
72 801-07118 BARRICADE, 111-A 24.000 LFT
73 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 660.000 LFT
74 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 250.000 LFT
75 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,339.000 LFT
76 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,090.000 LFT
77 808-06716 LINE, REMOVE 2,536.000 LFT
78 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 26.000 EACH

79 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 26.000 EACH



SCHEDULE OF PAY ITEMS PAGE 16

CALL ORDER © 411 CONTRACT ID : B -28689-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
8 203-02000 EXCAVATION, COMMON 1,339.000 CYS
9 203-02070 BORROW 4,705.000 CYS
10 203-51223 EXCAVATION, WATERWAY 90.000 CYS
11 205-06932 TEMPORARY CHECK DAM, STRAW BALES 90.000 LFT
12 205-06937 TEMPORARY SILT FENCE 818.000 LFT
13 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 150.000 CYS
14 207-08263 SUBGRADE TREATMENT, TYPE IA 3,061.000 SYS
15 211-06467 AGGREGATE FOR END BENT BACKFILL 66.000 CYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,251.000 TON
17 302-07455 DENSE GRADED SUBBASE 38.400 CYS
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 294.000 SYS
19 402-07432 HMA SURFACE, TYPE A 256.000 TON
20 402-07435 HMA INTERMEDIATE, TYPE A 293.000 TON
21 402-07440 HVA BASE, TYPE A 531.000 TON
22 406-05520 ASPHALT FOR TACK COAT 3.000 TON
23 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
24 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 6.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 287.500 LFT
27 602-06729 BARRIER DELINEATOR 6.000 EACH
28 610-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 231.000 SYS
29 615-06505 MONUMENT, B 5.000 EACH
30 616-02320 GEOTEXTILES 800.000 SYS
31 616-06405 RIPRAP, REVETMENT 501.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
33 621-06545 FERTILIZER 1.000 TON
34 621-06553 SEED MIXTURE, R 335.000 LBS
35 621-06565 MULCHING MATERIAL 4.000 TON
36 621-06567 WATER 1.000 KGAL
37 621-06574 SODDING 70.000 SYS
38 701-91792 PILE TIP, STEEL H 10.000 EACH
39 701-95780 PILE, STEEL H, HP 12 X 74 470.000 LFT
40 703-51032 REINFORCING STEEL, EPOXY COATED 46,195.000 LBS
41 704-51002 CONCRETE, C, SUPERSTRUCTURE 169.800 CYS
42 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
43 706-51020 CONCRETE, C, RAILING 19.400 CYS
44 707-08512 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, 1,997.000 LFT
45 709-51821 SURFACE SEAL LUMP LUMP
46 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 4.000 EACH
47 715-04629 PIPE 4.000 EACH

48 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 1,544.000 LFT
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CALL ORDER © 411 CONTRACT ID : B -28689-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 81.000 LFT
50 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 495.000 LFT
51 715-05407 PIPE, END BENT DRAIN, 6 IN. 120.000 LFT
52 718-06528 OUTLET PROTECTOR, 1 4.000 EACH
53 718-52610 AGGREGATE FOR UNDERDRAINS 232.000 CYS
54 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,544.000 SYS
55 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
56 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
57 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
58 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-07118 BARRICADE, 111-A 96.000 LFT
61 801-07119 BARRICADE, 111-B 48.000 LFT
62 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 320.000 LFT
63 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 320.000 LFT
64 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,545.000 LFT

65 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,545.000 LFT
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CALL ORDER : 470 CONTRACT ID : M -29227-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HERBICIDE TREATMENT

1 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 624-92647 HERBICIDE TREATMENT 54.000 ACRE
6 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 491 CONTRACT ID :© M -29249-A
LETTING DATE :

SECTION NO. 0001 RESURFACE OVER ASPHALT PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 304-07783 HMA PATCHING, TYPE D 120.000 TON
5 411-08438 MICRO-SURFACING, WARRANTED 14,500.000 SYS
6 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
7 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
8 801-06710 FLASHING ARROW SIGN 30.000 DAY
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,300.000 LFT
11 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 450.000 LFT
12 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,780.000 LFT
13 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 142.000 LFT
14 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 225.000 LFT
15 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 16.000 EACH

16 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
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CALL ORDER : 501 CONTRACT ID :© M -29250-A
LETTING DATE :

SECTION NO. 0001 RESURFACE OVER ASPHALT PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 304-07783 HMA PATCHING, TYPE D 250.000 TON
7 411-08438 MICRO-SURFACING, WARRANTED 20,510.000 SYS
8 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
9 801-06710 FLASHING ARROW SIGN 30.000 DAY
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 1.000 EACH
12 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 10.000 LFT
13 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 305.000 LFT
14 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,880.000 LFT
15 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 402.000 LFT
16 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 980.000 LFT
17 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH

18 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
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CALL ORDER : 511 CONTRACT ID :- M -29300-A
LETTING DATE :

SECTION NO. 0001 MOWING

1 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
2 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
3 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
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CALL ORDER 521 CONTRACT ID :- M -29301-A
LETTING DATE :

SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
2 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
3 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
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CALL ORDER : 531 CONTRACT ID :© M -29303-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTENANCE

1 624-92647 HERBICIDE TREATMENT 4,681.000 ACRE
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CALL ORDER : 541 CONTRACT ID :© M -29304-A
LETTING DATE :

SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
2 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
3 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
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CALL ORDER : 581 CONTRACT ID - T -28427-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-07038 FIELD OFFICE, A 4.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
7 801-06710 FLASHING ARROW SIGN 60.000 DAY
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 186.000 EACH
10 805-02266 LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN. 135.000 EACH
11 805-02266 LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN. 548.000 EACH
12 805-02266 LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN. 542.000 EACH
13 805-02266 LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN. 139.000 EACH
14 805-02279 VISOR, TRAFFIC SIGNAL, REPLACE 5.000 EACH
15 805-03372 TETHER FOR SIGNAL 8.000 EACH
16 805-09061 LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN., AMBER 634.000 EACH
17 805-09062 LENS REPLACEMENT, INTERNATIONAL, PEDESTRIAN, 18 IN. 10.000 EACH
18 805-09067 TRAFFIC SIGNAL HEAD, REMOVE 269.000 EACH
19 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 37.000 EACH

20 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 15.000 EACH
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CALL ORDER : 591 CONTRACT ID :© T -29126-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 5.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
6 801-06775 MAINTAINING TRAFFIC LUMP LUMP
7 805-01842 HANDHOLE, SIGNAL 39.000 EACH
8 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
9 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 6,274.000 LFT
10 805-06595 CONDUIT, PVC, 2 IN. 30.000 LFT
11 805-06595 CONDUIT, PVC, 2 IN. 160.000 LFT
12 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
13 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 20,702.000 LFT
14 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 27,705.000 LFT
15 805-78785 SIGNAL DETECTOR HOUSING 50.000 EACH
16 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 7,045.000 LFT
17 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
18 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 58.000 EACH
19 805-92512 MICROLOOP DETECTOR 4.000 EACH
20 807-04967 CABLE 835.000 LFT

21 807-05073 JUNCTION BOX 1.000 EACH
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CALL ORDER 621 CONTRACT ID : TM-29325-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 LIGHTING MAINTENANCE

1 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
4 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 1.000 EACH
5 702-90915 CONCRETE, A 20.000 CYS
6 803-87715 GROUND ROD WITH CONNECTOR 3.000 EACH
7 805-01523 MAST ARM, INSTALL 10.000 EACH
8 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 6.000 EACH
9 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 60.000 LFT
10 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,000.000 LFT
11 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 200.000 LFT
12 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
13 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 300.000 LFT
14 805-86843 WIRE, NO. 4 COPPER, 1C 1,400.000 LFT
15 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 1,200.000 LFT
16 805-86898 CONDUIT, STEEL, GALVANIZED, .75 IN. 20.000 LFT
17 805-87640 BREAKAWAY COUPLING 2.000 SET
18 805-87780 CIRCUIT BREAKER 4.000 EACH
19 805-91706 ANCHOR BOLT, REPAIR 3.000 EACH
20 805-95518 FLEXIBLE CONDUIT, 2 IN. 15.000 LFT
21 805-95520 EXPANSION FITTING, 2 IN. 1.000 EACH
22 805-95521 EXPANSION FITTING, 0.75 IN. 2.000 EACH
23 807-01425 SHAFT FOR ANY E.M.H., ANY M.A., INSTALL 15.000 EACH
24 807-01562 POWER DISCONNECT PLUG FOR HIGH MAST TOWER 3.000 EACH
25 807-01617 HANDHOLE COVER AND RING 1.000 EACH
26 807-05104 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 175 24.000 MOS
27 807-78590 HANDHOLE 2.000 EACH
28 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 20.000 EACH
29 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 30.000 EACH
30 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 1.000 EACH
31 807-86800 LUMINAIRE, SIGN, MERCURY VAPOR WITH GLARE SHIELD AND VANDAL 1.000 EACH
32 807-86805 SERVICE POINT, 1 1.000 EACH
33 807-86810 SERVICE POINT, 11 1.000 EACH
34 807-86910 CONNECTOR KIT, UNFUSED 20.000 EACH
35 807-86915 CONNECTOR KIT, FUSED 25.000 EACH
36 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 25.000 EACH
37 807-86930 INSULATION LINK, NONWATERPROOFED 30.000 EACH
38 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 1.000 EACH
39 807-86955 CABLE DUCT MARKER 2.000 EACH
40 807-87022 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 10,356.000 MOS
41 807-87028 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 7,992.000 MOS
42 807-87042 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 1,596.000 MOS
43 807-87043 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 504.000 MOS
44 807-87050 ROUTINE MAINTENANCE, LUMINAIRE, SIGN, 250 WATT 6,240.000 MOS
45 807-87085 ELECTRICIAN 15.000 HRS
46 807-87098 CALL OUT, REPAIR 5.000 EACH
47 807-87620 VANDAL SHIELD, LEXAN, INSTALL 5.000 EACH
48 807-87800 CABLE DUCT, INSTALL 600.000 LFT
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CALL ORDER 621 CONTRACT ID : TM-29325-A
LETTING DATE :

SECTION NO. 0001 LIGHTING MAINTENANCE

49 807-91704 LIGHT POLE HANDHOLE COVER 1.000 EACH
50 807-91705 CONDUIT, POLYETHYLENE, REPAIR 2.000 EACH
51 807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 1.000 SET
52 807-93746 TOWER RING LIFT CABLE, 0.375 150.000 LFT
53 807-95078 TRANSFORMER BASE 12.000 EACH
54 807-95488 NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE 1.000 EACH
55 807-95492 SERVICE POINT, 11, BREAKER ENCLOSURE 1.000 EACH
56 807-95509 GLARE SHIELD 8.000 EACH
57 807-95513 SERVICE POINT MAIN BREAKER 2.000 EACH
58 807-95514 SERVICE POINT RISER 1.000 EACH
59 807-95515 SERVICE POINT WEATHERHEAD 1.000 EACH
60 807-95516 RELAY SWITCH 1.000 EACH
61 807-95519 FLEXIBLE CONDUIT, .75 IN. 5.000 LFT
62 807-95522 PIPE STRAP 6.000 EACH
63 807-95523 WATERPROOFING OF ELECTRICAL CONNECTOR 35.000 EACH
64 807-95525 LIGHTING, HIGHWAY SUPPORT, REPAIR 1.000 EACH
65 807-95528 GROUP RELAMP HIGH PRESSURE SODIUM LUMINAIRES LUMP LUMP
66 807-95529 GROUP RELAMP MERCURY VAPOR LUMINAIRES LUMP LUMP
67 807-95709 PHOTOCELLS 25.000 EACH
68 807-96194 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 4,896.000 MOS
69 807-96203 LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE 1.000 EACH
70 807-96204 LOWERING AND RAISING OF TOWER 4.000 EACH
71 807-96236 LIGHT POLE, HIGH MAST, TOWER POWER CABLE 1.000 EACH
72 807-96868 LUMINAIRE, INSTALL 1.000 EACH
73 807-98716 KELLUM GRIP, STAINLESS STEEL 1.000 EACH
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CALL ORDER : 631 CONTRACT ID : TM-29393-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE

1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 210-07224 VIDEO 10.000 EACH
3 702-76240 CONCRETE 4.000 CYS
4 805-01523 MAST ARM, [INSTALL 1.000 EACH
5 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 1.000 EACH
6 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 1.000 EACH
7 805-01820 SIGNAL STRAIN POLE, STEEL, INSTALL 1.000 EACH
8 805-01821 SIGNAL CANTILEVER STRUCTURE, INSTALL 1.000 EACH
9 805-01822 SPAN, CATENARY AND TETHER, INSTALL 5.000 EACH
10 805-01823 TETHER CABLE, INSTALL 5.000 EACH
11 805-01824 SPAN, CATENARY, AND TETHER, TIGHTEN 5.000 EACH
12 805-01825 DISCONNECT HANGER, INSTALL 5.000 EACH
13 805-01827 TRAFFIC SIGNAL HEAD, INSTALL 20.000 EACH
14 805-01829 SIGN, INSTALL 10.000 EACH
15 805-01830 CONFLICT MONITOR CHANGEOUT 218.000 EACH
16 805-01833 LOOP SYSTEM CHECK 120.000 EACH
17 805-01835 TRAFFIC SIGNAL HEAD, REPAIR 25.000 EACH
18 805-01842 HANDHOLE, SIGNAL 2.000 EACH
19 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 2.000 EACH
20 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 200.000 LFT
21 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 180.000 LFT
22 805-02266 LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN. 50.000 EACH
23 805-03690 SIGNAL CABLE, INSTALL 3,000.000 LFT
24 805-05707 PRE-WARNING FLASHER, BULB REPLACEMENT, GROUND INSPECTION 7.000 EACH
25 805-06363 FIBER OPTIC ST TERMINATION 14.000 EACH
26 805-06364 FIBER OPTIC BREAKOUT KIT 1.000 EACH
27 805-06891 VIDEO CAMERA DETECTOR, INSTALL 4.000 EACH
28 805-06892 VIDEO SIGNAL CABLE 160.000 LFT
29 805-06893 VIDEO CABLE CONNECTOR 3.000 EACH
30 805-06894 VIDEO CABLE JUNCTION BOX, INSTALL 1.000 EACH
31 805-09072 AERIAL INSPECTION 100.000 EACH
32 805-09073 TRUCK, SERVICE 10.000 HRS
33 805-78370 PEDESTRIAN PUSH BUTTON 5.000 EACH
34 805-78445 SIGNAL SERVICE 5.000 EACH
35 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,000.000 LFT
36 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 500.000 LFT
37 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,000.000 LFT
38 805-78800 SIGNAL DETECTOR HOUSING INSTALL 4.000 EACH
39 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
40 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
41 805-87068 TRUCK, BUCKET 10.000 HRS
42 805-87076 TRUCK, PICKUP 10.000 HRS
43 805-87090 LABOR, SKILLED, OVERTIME 10.000 HRS
44 805-87092 LABOR, SKILLED, STRAIGHT TIME 20.000 HRS
45 805-87093 LABOR, SKILLED, DOUBLETIME 5.000 HRS
46 805-91706 ANCHOR BOLT, REPAIR 2.000 EACH
47 805-92327 SIGNAL PEDESTAL, INSTALL 2.000 EACH
48 805-92336 SIGNAL POLE, WOOD, INSTALL 1.000 EACH
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CALL ORDER : 631 CONTRACT ID : TM-29393-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE

49 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 2.000 EACH
50 805-92983 TRAFFIC SIGNAL CONTROLLER AND CABINET, INSTALL 2.000 EACH
51 805-94636 SIGNAL CABINET FOUNDATION EXPANSION 1.000 EACH
52 805-94677 EMERGENCY RESPONSE MAINTENANCE OF DIGITAL CONTROLLER 2,616.000 MOS
53 805-94680 EMERGENCY RESPONSE MAINTENANCE OF FLASHER CONTROLLER 84.000 MOS
54 805-94680 EMERGENCY RESPONSE MAINTENANCE OF FLASHER CONTROLLER 144 .000 MOS
55 805-94682 LOOP TESTING 204.000 EACH
56 805-94687 LOCATE UNDERGROUND SIGNAL FACILITIES 5.000 EACH
57 805-94721 SIGNAL BULB REPLACEMENT, AERIAL INSPECTION 128.000 EACH
58 805-94724 FLASHER, BULB REPLACEMENT, AERIAL INSPECTION 8.000 EACH
59 805-94971 FIBER OPTICS CABLE 330.000 LFT
60 805-95695 EXPANSION ANCHOR BOLT (PEDESTAL AND CONTROLLER ONLY) 3.000 EACH

61 805-97042 SIGNAL POLE, WOOD, 5, 35 FT. 1.000 EACH






